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AWARD ATTACHMENTS

Alaska Dept. of Transportation & Public Facilities 01279-00

1. Award Conditions - Elfin Cove Boardwalk Phase Il - Design and Construction



Award Conditions to the Financial Assistance Award
Between the Denali Commission and
Department of Transportation and Public Facilities
For the Design/Construction of Elfin Cove Boardwalk Phase I1
Award No. 01279
July 2010

1. Scope of Work

The Denali Commission (Commission) is providing $136,455 in FY10 FHWA Section
1960 SAFETEA-LU funds to the State of Alaska Department of Transportation and
Public Facilities (DOT&PF) for design and construction of the subject project. DOT&PF
is providing $13,545 to meet the required match. Denali Commission funds and other
project funds will be managed by the DOT&PF.

This project will design and construct upgrades to the Elfin Cove Boardwalk to improve
safety. Improvements will widen portions of the boardwalk and include the following
upgrades for improving safety of the boardwalk:

1. Durable Non-Skid Material

2. New Handrail

3. Removal of Dilapidated Sections

4. Installation of Treated Lumber Boards

Handrails and non-skid material are important components that will improve the safety of
the structure of the boardwalk.

Currently there is a State owned seaplane base is available which also includes moorage
for 25 marine vessels. The boardwalk and skiffs are the primary means of local
transportation. The repair and rehabilitation project would extend the life of the
boardwalk, maintaining a connection to the docks and seaplane base including
improving the safety of the connection.

Project performance, and goals and objectives shall be monitored and measured on a
quarterly basis using the documentation of record (project nomination) as a reference
point, making updates as necessary. The following items shall be monitored and reported
in the narrative of the quarterly report:

Improves pedestrian and vehicular safety
Reduces maintenance costs

Improves access to fuel and freight

Improves intermodal connections

Reduces dust and other airborne contaminants

Nk W=

The project sponsor (Recipient) has demonstrated the administrative capability for
managing Denali Commission funds, as documented by the Denali Commission
Transportation Program Manager (Manager) and retained in the subject award file.
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Department of Transportation & Public Facilities

Elfin Cove — Boardwalk Reconstruction Phase I1
Denali Commission, in consultation with the Federal Highway Administration, Alaska
Division (FHWA) will provide financial management and project development technical
assistance throughout the project to assist in successful project execution.

All payments for design and/or construction tasks associated with the subject project are
on a reimbursable payment basis.

Contractual and consulting services used in this project shall be procured in an open and
fair competitive manner, consistent with the Federal Acquisition Requirements (FARS)
and other applicable federal law.

Contractual services procured through sole-source contracts, or through processes that do
not meet the FAR and/or Title 23 requirements, will not be eligible for Denali
Commission funding.

Prior to starting the competitive-bid process for design engineering and/or construction
management services, the Recipient will meet in a pre-bid meeting with the Manager to
review the procurement process.

The Manager, in consultation with FHWA, will work with the Recipient to develop a
procurement process applicable to project conditions. The Manager will approve the
procurement process prior to advertising for design engineering and/or construction
management services.

Subsequent to the successful award of a design engineering and/or construction
management contract, the Recipient, the successful firm and the Manager will conduct a
post-award meeting to review FHWA requirements associated with the contract tasks.

DESIGN

Design development and management will begin with a competitive bid process for
design engineering services that meets Title 23 USC requirements, including advertising
in regional and statewide publications. Prior to advertising, the project sponsor will
submit the procurement process and advertising package to the Manager for approval.
Subsequent to selection, the Recipient will conduct a post-award meeting as outlined in
the paragraph above.

A selected design-qualified engineering firm will execute tasks and develop products
including, the National Environmental Policy Act (NEPA), design, utilities, and Right of
Way approvals, including the Buy America program, appropriate for Title 23 USC
requirements and site conditions. The Manager, in consultation with FHWA will conduct
subsequent product reviews and approvals as needed. If the project is funded for and
scheduled for construction, the engineering firm will prepare construction bid documents
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for review and approval, and will execute subsequent advertising, selection and
negotiation tasks for the Recipient.

CONSTRUCTION

Construction Management will be accomplished through a qualified construction
management firm, selected by the Recipient through a competitive bid process
compatible with Title 23 USC requirements. Prior to advertising, the project sponsor will
submit the procurement process and advertising package to the Manager for approval.

If construction bid documents are not in place for the Denali Commission funded project,
the selected engineering firm will prepare construction bid documents for approval, and
will execute subsequent advertising, selection and negotiation tasks for the Recipient.

The Recipient, through the selected engineering firm, will execute construction under
Davis-Bacon wage requirements and in accordance with the project’s approved NEPA
environmental documents, Corps of Engineers permits, and other federal, state and local
permits.

The Recipient owns the facility and will ensure a clear Right of Way adequate for
construction. The approved environmental and Right of Way documents will be retained
in the project’s file at Denali Commission. The Recipient is responsible for ongoing
maintenance after construction is complete.

All Commission funding is intended for use for the scope of work identified in the Award
document only. Any balance of funds remaining on the award after the full scope of
work has been completed will be de-obligated from the award and made available for
other transportation projects.

2. Milestones

The following milestones are identified as the major steps to be completed as part of the
project. “Planned” dates for the first milestone are included here. As part of each
progress report, recipients shall update the progress toward meeting these milestones (see
section 7, Reporting).

Start End Start| End Total Cost
Date Date Date |Date At Completion
0

Design 7/01/2010 4/01/2011 $0.00
Construction 04/01/2011 12/31/2012 0 $0.00
Project Close-out 1/01/2013 3/31/2013 0 $0.00
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3. Award Performance Period

The Award performance period is July 1, 2010 through December 31, 2012. This is the
period during which Award recipients can incur obligations or costs against this Award.

4. Direct and Indirect Costs

The cost principles of OMB Circular A-87 are applicable to this Award. Direct costs
associated with the Elfin Cove Boardwalk Reconstruction Phase II project are allowed
under the Memorandum of Agreement (MOA) between Denali Commission and
DOT&PF. Indirect costs, established through the DOT&PF Indirect Cost Allocation Plan
(ICAP), are allowed as established by DOT&PF and approved by FHWA for Title 23
funds. The Denali Commission recognizes that these rates fluctuate each fiscal year and
therefore retains the ICAP on file for reference. Please refer to the cost principles
regulations for specific details on other allowable charges under this Award.

5. Budget and Program Revisions

The Administrative Circular, OMB A-102, applies to this Award. Please refer to the
Administrative Circular for specific details on revisions to this Award. The
Administrative Circular requires that DOT&PF will inform the Commission in writing
(e-mail, letter, or report) at the earliest possible date of any unanticipated project cost
overrun, project schedule delays, or changes in the project scope or changed site
conditions.

6. Payments

Payments under this Award will be made by electronic transfer in response to a “Request
for Advance or Reimbursement”, Standard Form 270 (SF-270) submitted by the
DOT&PF. Requests for reimbursements may be made as needed or at the end of each
quarter but should be submitted no later than 30 days after the federal quarter. The SF-
270 must be submitted to the Denali Commission via fax, e-mail (finance@denali.gov) or
mail in order for payment to be processed. The form is available on the OMB website:
http://www.whitehouse.gov/OMB/grants/grants_forms.html. Payments shall be made in
accordance with Circular A-102. Please contact the Denali Commission’s Finance
Specialist at (907) 271-1414 for further information about submitting this form. No
interest will be accrued on these funds.

7. Reporting

Two forms of project reporting are required under this Award, listed below. DOT&PF
shall submit reports using the Denali Commission’s on-line Project Database System,
available at www.denali.gov. If there are technical limitations which may prevent the
recipient from meeting this requirement, please contact the Program Manager listed in
this agreement.
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a. Progress Reports shall be submitted on a quarterly basis. The first reporting period
is July 1, 2010 through September 30, 2010, and quarterly thereafter. Reports are due
within 30 days of the end of the reporting period. Progress reports shall include the
following:

1.

1l.

1il.

1v.

Vi.

Total project funding, including both Denali Commission funding and other
project funding sources.

The total project expenditures for the project as of the end of the reporting
period, including both Denali Commission and Other funding sources.
Updated schedule and milestone information as identified in the Scope of
Work

Narrative summary of the project status and accomplishments to date, and
address the following questions: is the project on schedule, is the project on
budget, and what actions are planned to address any project problems.
Construction Projects Photographic documentation of project progress shall
be provided with the progress reports for active construction projects. The
photo documentation shall include a minimum of three, dated photos per
reporting period such that a complete record of the construction is maintained
over time, from “before,” showing the situation before the start of
construction, to “during” showing work proceeding on the project, and “after”
to show the finished project. Photos shall be provided in a digital format as
part of the on-line report. A short description of the activity and names of
those in the photos shall also be provided.

Non-Construction Projects For minor repair and renovation projects or other
non-construction projects, pictures should be provided of before and after, or
photos that are representative of the funded activity, to the extent possible.
Photos shall be provided in a digital format as part of the on-line report. A
short description of the activity and names of those in the photos shall also be
provided.

b. Federal Single Audits shall be submitted annually, when required. In accordance
with OMB Circular A-133, which requires [subpart 200] “Non-Federal entities that
expend $500,000 or more in a year in Federal awards shall have a single or program-
specific audit conducted for that year in accordance with the provisions of this part
[subpart 205]. The determination of when an award is expended should be based on
when the activity related to the award occurs.”

Recipients shall also submit single audits to the Federal Clearinghouse as designated
by OMB. Information can be found on the following web-site:
http://harvester.census.gov/sac/
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c. The DOT&PF, representing Elfin Cove, shall meet twice annually with the
Commission to report lessons learned and project status. These meetings shall
include community participation.

8. Project/Award Close-Out

The project close-out report shall be completed within 90 days of the end of the Award
performance period or within 90 days of the completion of the project, whichever is
earlier. Recipients must also draw down any remaining funds for expenditures incurred
under this award during this 90-day period.

The project close-out report shall be submitted on-line through the Denali Commission’s
on-line Project Database System, available at www.denali.gov. The project close out will
require the recipient to submit the following information:

a. Final data for each item listed in paragraph 7(a) “Progress Reports”

b. Final project expenditures itemized by the following categories: planning & design;
materials & equipment; freight; labor; project administration/overhead and other
expenses.

c. Acknowledgement of support: For all construction projects, the Award recipient shall
display a sign that acknowledges the Government’s support for the project(s)
developed under this Award. The Commission will provide an appropriate sign. The
Award recipient must request an indoor and/or an outdoor sign from the Commission
office. Pickup or delivery of the sign can be arranged at that time.

d. Acknowledgement of support: For all non-construction projects, the Award recipient
shall include an acknowledgement of the Government’s support for the project(s)
developed under this Award. The format for acknowledgement of the Government’s
support for non-construction awards will vary with each award and must be agreed
upon between the Award recipient and the Denali Commission Project Manager.
Costs associated with this requirement shall be paid out of the project funding
received by the Award recipient from the Denali Commission.

9. Public Policy Laws and Assurances

Award Recipients are required to comply with the public policy laws and assurances on
Standard Forms SF 424b (non-construction projects) and 424d (construction projects).
These forms must also be signed by a certifying official of the organization. Some of the
laws are highlighted below for your reference.

To the maximum extent practicable, considering applicable laws, Funding Recipients
shall accomplish the project contemplated by the Award using local Alaska firms and
labor.
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No portion of this award may be used for lobbying or propaganda purposes as prohibited
by 18 U.S.C. Section 1913 or Section 607(a) of Public Law 96-74.

Project level environmental reviews in accordance with the National Environmental
Policy Act (NEPA) and the National Historic Preservation Act (NHPA) are required for
each project undertaken with Denali Commission funds.

10. Non-Compliance with Award Conditions

Recipients not in compliance with the terms and conditions of this Financial Assistance
Award will be notified by the Denali Commission. The Denali Commission will work
with the recipient to identify the steps necessary to bring them back into compliance, and
will establish an appropriate time frame for the corrections to be made. If the corrections
have not been made by the deadline, the Denali Commission reserves the right to either
suspend or unilaterally terminate the Financial Assistance Award for non-performance.

11. Program Manager, Financial Manager & Other Contact Information

Denali Commission

Department of Transportation &
Public Facilities

Mr. Mike McKinnon
Program Manager

510 L Street, Suite 410
Anchorage, AK 99501

Phone: 907-523-9877

Fax: 907-271-1415

E-mail: mgmckinnon@gci.net

Ms. Carolyn Morehouse

Project Manager

P.O. Box 112506

Juneau, AK 99811

Phone: 907-465-4234

Fax: 907-465-4417

Email: carolyn.morehouse@alaska.gov

Ms. Betty Sorensen

Grants Administrator

510 L Street, Suite 410
Anchorage, AK 99501

Phone: 907-271-3415

Fax: 907-271-1415

E-mail: bsorensen@denali.gov

Mr. Pete Christensen

Finance Director

P.O. Box 112506

Juneau, AK 99811

Phone: 907-465-2065

Fax: 907-465-4417

Email: peter.christensen@alaska.gov




